DGH/CAH

121 – 124 Far Gosford Street
Coventry CV1 5EA
T: 024 7625 8527

E: contactus@harrabin.co.uk
www.harrabin.co.uk

5th April 2024

Dear Sirs,

TENDER – CONVERSION OF AN EXISTING AGRICULTURAL BARN TO PROVIDE A 33 BEDROOM HOTEL AT BERRYFIELDS FARM BERKSWELL ROAD MERIDEN COVENTRY CV7 7LB

You are hereby invited to provide your competitive price in accordance with the enclosed documents.

Your tender submission should include for all relevant internal access requirements other than standard external Scaffolding and 'fair use' of the main contractor's telescopic handler/general lifting equipment – *Where applicable and already on site*; this shall be provided by the main contractor. You must make allowances for disposal of all debris and site waste as a result of your works - the main contractor will not provide any such service or labour, so please note and reflect this in your tender. Any temporary protection works or temporary task lighting that are required as a result of the works you are undertaking will be assumed to be included within your final tender submission.

All tender returns will be assumed to be completely bona fide and comply with the specification and the terms of submission as detailed within this enquiry.

Please be aware that the "permit to work system" ***may be*** implicated for works within the constraints of the site for, but not limited to, the following;

- **Hot works**
- **Works in confined spaces**
- **Alterations to incoming services**
- **Works on gas and/or drainage services**

RETURN ON OR BEFORE FRIDAY 19th APRIL 2024

Yours faithfully

Dean Harrow

Enc

- Description of the Works**: Conversion of an existing agricultural barn to provide a 33 bedroom hotel with associated drainage, external works and landscaping**

- Start date**: TBC**

- Duration of Contract**: TBC**

- Completion date: **TBC**

- Form of Contract: - **JCT Intermediate Building Contract with Contractor's Design 2016**

- Payment Terms: - Monthly valuations, with payments issued **30 days from Employer's Payment Certificate, <u>not</u> from invoice**

- Retentions: - Retention will be **5%** during the contract term, reducing to **2.5%** on practical completion of the main contract

- Defects & Liability: - The defects and liability period is to be **12 months** from practical completion

- Insurances: - Public liability insurance is required to the value of **£10m**

- Insurances: - Professional Indemnity insurance for all works where design is required to the value of **£1m**

- Liquidated & Ascertained Damages: - **At the rate of £500 per day**

- Acceptance Period: - Quotations will be open for acceptance **<u>120 days</u>** after the time at which it is dated

- Enquiry documentation: - as attached email

- Access Equipment: - As per the terms set out in the above letter

- Extras/Out of Hours: - There will be **<u>no</u>** daywork, extras or out of hours works unless requested and instructed by the main contractor